

F - PR - 2022 - 1794
10/14/22

APPENDIX "F"

PURCHASE REQUEST
Province of Bohol

17 10/14

Department: PHO FDMH-INABANGA Section: FDMH-Inabanga	PR No. _____ SAI No. _____ Obr No. _____	Date Date Date	10/6/2022
---	--	----------------------	-----------

Item No.	Quantity	Units of issue	Item Description	Estimated Unit Cost	Estimated Cost
Furnishing of Labor, Materials and Equipment for the Construction of Storm Drainage					
B.4(1)	0.12	km	Construction Survey and Staking	40,265.08	4,956.15
B.5	1	each	Project Billboard/Signboard(8'x8')	8,171.73	8,171.73
B.9	1	L.S	Mobilization/Demobilization	14,267.40	14,267.40
103(1)a	78.54	cu.m.	Structure Excavation, common soil(Lined Canal and Catch Basin)	306.25	24,053.89
104(1)a	6.50	cu.m.	Embankment from excavation (Common Material)	304.84	1,981.46
404(1)a	368.17	kg	Reinforcing Steel, Grade 40, ASTM A-615	90.37	33,270.97
405(1)a3	16.04	cu.m.	Structural Concrete, 20.68MPa Class "A"	10,590.62	169,870.92
506(1)	47.04	cu.m.	Stone Masonry(lined canals)	5,171.79	243,281.05

~~NTP 2022-0073~~
~~RECEIVED BY: [Signature] DATE: 10/24/22~~
~~PROVINCIAL PROCUREMENT AND MANAGEMENT UNIT~~
~~A-2022-0066~~
~~UNIT # 499,153-57~~
~~CK # 3175~~

PURPOSE: Furnishing of Labor, materials and equipment for the construction of storm drainage at Francisco Dagohoy Municipal Hospital, Inabanga, Bohol

- Note
- *Place of delivery: Francisco Dagohoy Municipal Hospital-project site
 - *Time of delivery: 30 days upon receipt of NTP
 - *Mode of Procurement: Public Bidding
 - *To be awarded: By lot

BY AUTHORITY OF THE GOVERNOR
ASTERIA C. CABERTE
PROVINCIAL ADMINISTRATOR

TOTAL 499,853.57

Requested by: Signature Printed name Designation	VICTOR ALAN A. TORREFRANCA, MD, MPA Chief of Hospital	Cash Availability Signature Printed name Designation	EUSTAQUIO A. SOCORIN Provincial Treasurer	 Signature Printed name Designation	ERICO ARISTOTLE C. AUMENTADO Governor
---	--	---	--	--	--

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL
CONTROL NO. 1972
3175
RECEIVED BY: [Signature]
DATE: 10/11/22
12/31/2022