



Republic of the Philippines
PROVINCE OF BOHOL
 City of Tagbilaran



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

March 22, 2022

MR. KARLO CIRILO B. QUIOBE
 Proprietor
QB Engineering and Construction
 Purok 1, Sambog, Corella, Bohol

Dear Mr. Quiobe:

We are pleased to inform you that the Procurement Technical Consultant for the Structural Analysis and Design Services for Projects for Binogawan, Calape 18M Flat Stab Bridge, Cabayugan, Calape 18M RCDG Bridge, Desamparados, Calape 18M RCDC Bridge and Labuon, Calape 18M RCDC Bridge along Desamparados (Calape)-Tabuan (Antequera) FMR of the PROVINCIAL ENGINEER'S OFFICE under Negotiated Canvass No. **NC-2022-0100 A (Highly Technical Consultant)** is hereby awarded to you as the Bidder with the Lowest Calculated and Responsive Quotation with a Contract Price equivalent to **SEVEN HUNDRED EIGHTY THOUSAND PESOS ONLY, (₱ 780,000.00).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 39,000.00
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱78,000.00
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 234,000.00

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.


With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP
 Governor
 Province of Bohol
 Date Approved: _____

By the Authority of the Governor


ATTY. KATHYRIN FE D. PIOQUINTO
 Provincial Administrator
 Date Approved: MAR 22 2022

Date Release to Supplier/Contractor: MAR 22 2022 : 
 Authorized Signature
 (Name of the Representative of the Bidder)

Date Returned by the Supplier/Contractor: MAR 22 2022 : 
 Authorized Signature
 (Name of the Representative of the Bidder)

PM 10 - 7-23