Schedule of Requirements:

The delivery schedule expressed as days/weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site. Each kit shall consist of the following:

ITEM NO.	DESCRIPTION	QTY		TOTAL	DELIVERED
					Within 20 Days upon the receipt of PO/NTP
1	RENEWAL OF IP OFFICE	1	LOT	Р	
	Coverage Date:				
	September 1, 2022-August 31, 2023				
	* License Upgrade				
	* Software Upgrade				
	* Parts Replacement Except for the Consumable				
	* 24 x 7 Help Desk, 8 x 5 Remote and 8 x 5 Call Support				
	* 8 x 5 On-Site Support , Annual Preventive Maintenance				
	* Health Check, Back to back Support from the Principal				
	* Firmware and Software Maintenance Update				
	X-X-X-X-X-X				