

**FURNISHING OF LABOR, SUPPLIES AND MATERIALS FOR
THE CONSTRUCTION OF PLANT NURSERY SHED HOUSE**

CONTRACT AGREEMENT

No: 2022-754

THIS AGREEMENT, made this 14 day of DEC 2022 between of *Provincial Government of Bohol* (Office of the Provincial Agriculturist) (hereinafter called the "Entity") and **A & D CONSTRUCTION AND SUPPLY** of Poblacion, Jagna, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **FURNISHING OF LABOR, SUPPLIES AND MATERIALS FOR THE CONSTRUCTION OF PLANT NURSERY SHED HOUSE** (hereinafter called "the Works") and the Entity has accepted the quotation for **₱ 199,993.90** in ***One Hundred Ninety Nine Thousand Nine Hundred Ninety Three Pesos and Ninety Centavos Only*** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **120 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
800(2)	Clearing and Grubbing	Cu.m	70.0	43.00	3,010.00
803	Excavation	Cu.m	1.0	1,376.00	1,376.00
804(a)	Backfilling and Compaction	Cu.m	1.0	1,972.00	1,972.00
	Concrete & Steel Works (flooring, footing & column & over all frame)	Cu.m	6.5	20,516.00	133,354.00
IV	Screen Wall and Door	Lot	1.0	20,518.90	20,518.90