


Republic of the Philippines PROVINCE OF BOHOL City of Tagbilaran



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

November 16, 2022

MS. HERMINIA B. CLAVITE
Proprietor
CLAVITE CONSTRUCTION AND SUPPLY
Purok Centro, Carmen, Bohol

Dear Ms. Clavite:

We are pleased to inform you that the Procurement of ROAD RAISE UP OF JCT. (CARMEN-SAGBAYAN VIA BACANE) CANMANO-CALATRAVA-VILLAFUERTE ROAD, SAGBAYAN AND CARMEN, BOHOL under Project Reference No. <u>INF-22-0018 (Public Bidding)</u> is hereby awarded to you as the Bidder with the <u>Single Calculated Responsive Bid</u> with a Contract Price equivalent to <u>THREE MILLION TWO HUNDRED</u> <u>NINETY THREE THOUSAND TWO HUNDRED SEVENTY THREE PESOS AND NINETY CENTAVOS ONLY,</u> (\(\phi\) 3,293,273.90).

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

| | Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Price in Contract) | ₱ 164,663.69 |
|----|--|--------------|
| b. | Bank Guarantee (10% of the total amount of the Total Price in Contract) | ₱ 329,327.39 |
| C. | Surety Bond (30% of the total amount of the Total Price in Contract) | ₱ 987,982.17 |

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

| ERICO ARISTOTLE C. AUMENTADO | |
|---|---|
| Governor Date Approved | |
| | |
| By the Authority of the Governor | |
| mi | |
| ASTERIA C CABERTE | |
| Provincia/Administrator | |
| Date Approved: NOV 1 8 2022 | Λ. |
| Provincial Administrator Date Approved: NOV 1 8 2022 NOV 2 3 20 Date Released to Supplier/Contractor: | 22 |
| Date Released to Supplier/Contractor: | = 9760 |
| | Authorized Signature (Name of the Representative of the Bidder) |

NOV 2 1 202

Date Returned by the Supplier/Contractor:

Author

Authorized Signature

(Name of the Representative of the Bidder)