

15

11/22

PR # 2022-0090

ju

11/23/22

PROVINCIAL ENGINEER'S OFFICE

INF 2022-0082

1,942,281.23

APPENDIX F

PURCHASE REQUEST

F - PR - 2022 - 1890

Province of Bohol

11/22/22

Department: Provincial Engineer's Office	PR No. _____	Date: _____
Section: _____	SAI No. _____	Date: _____
	ALOBS No. _____	Date: _____

Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
A.1.1(3)	1.00	L.S.	Construction of Field Office for the Engineers	P 22,251.84	P 22,251.84
B.5	1.00	each	Project Billboard/Signboard (8'x8')	P 8,211.21	P 8,211.21
B.7	1.00	L.S.	Occupational Safety and Health Program	P 10,806.69	P 10,806.69
B.9	1.00	L.S.	Mobilization/Demobilization	P 26,535.08	P 26,535.08
103(1)b	80.00	cu.m.	Structure Excavation, Soft Rock (footing of slope protection and other related structure)	P 670.68	P 53,654.40
104(1)a1	320.00	cu.m.	Embankment	P 782.96	P 250,547.20
200(1)	80.00	cu.m.	Aggregate Subbase Coarse	P 1,318.11	P 105,448.80
404	2,164.00	kgs.	Reinforcing Steel, Grade 40	P 74.66	P 161,564.24
405	53.00	cu.m.	Structural Concrete, Class A	P 9,629.59	P 510,368.27
500(1)a4	10.00	pcs.	Pipe Culvert 1070mm dia., Class II RCPC	P 7,034.80	P 70,348.00
506(1)a	150.00	cu.m.	Stone Masonry (Riprap and Parapet)	P 4,816.97	P 722,545.50

TOTAL P 1,942,281.23

Purpose: Emergency Construction of Slope Protection at Pilar-Bagacay Road (Ilaud Section), Pilar, Bohol

Mode of Procurement : Bidding
 No. of days delivered : 99 Calendar Days
 Place of Delivery : On Jobsite
 To be awarded : By Lot

BY AUTHORITY OF THE GOVERNOR

ASTERIA C. CABERTE
 Approved by:
PROVINCIAL ADMINISTRATOR

Requested by:	Cash Availability:
Signature 	Signature
Printed Name CAMILO L. GASATAN	Printed Name EUSTAQUIO A. SOCORIM
Designation Provincial Engineer	Designation Provincial Treasurer
	Signature
	Printed Name ERICO ARISTOTLE C. AUMENTADO
	Designation Governor

PROVINCIAL ENGINEER'S OFFICE
 PROVINCE OF BOHOL
 2056
 3353
 99910/9000-01-08-222/10703010 # 1,942,281.23
 SB05-2022-20/1.DF
 11/18/22
 12/31/2022
 11/18/2022