

PURCHASE REQUEST

Department: Provincial Engineer's Office
 Section: **PROVINCIAL BUDGET OFFICE**
 PR No. **UNIT** Date: May 6, 2020
 SAI No. **UNIT** Date:
 ALOBS NO. **UNIT** Date:
AMOUNT: ₱2,809,057.62 OK AS TO APP:

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
PART A GENERAL REQUIREMENTS					
B.3	1.00	lot	PERMITS & CLEARANCES Application and Processing of Building Permit with the Office of the Building Official	6,300.00	6,300.00
B.7	1.00	lot	SAFETY AND HEALTH		
B.5	1.00	unit	PROJECT BILLBOARD (4'x 8') (TARPAULIN W/ STANDARD	2,259.68	2,259.68
PART B EARTHWORKS					
803 (1)	35.62	cu.m.	STRUCTURE EXCAVATION	2,969.14	2,969.14
804 (1)b	67.82	cu.m.	EMBANKMENT (Selected Borrow)	2,069.78	73,725.49
804 (4)	9.50	cu.m.	GRAVEL BEDDING	850.33	57,669.15
PART C TERMITE CONTROL					
1000(1)	153.00	sq.m.	SOIL POISONING	2,294.11	21,794.05
PART D CONCRETE WORKS					
900 (a)	3.60	cu.m.	REINFORCED CONCRETE COLUMN FOOTING	93.05	14,235.92
902 (a)	265.30	kg.	REINFORCING STEEL FOR COLUMN FOOTING	7,897.98	28,432.72
900 (b)	7.10	cu.m.	REINFORCED CONCRETE TIE BEAM & LINTEL BEAM	78.53	20,834.36
902 (b)	1,366.154	kg.	REINFORCING STEEL FOR TIE BEAM & LINTEL BEAM	13,362.25	94,872.01
900 (c)	5.54	cu.m.	REINFORCED CONCRETE COLUMN, PC & STIFFENER	76.00	103,822.95
902 (c)	1,972.840	kg.	REINFORCING STEEL FOR COLUMN, PC & STIFFENER	13,557.20	75,106.87
900 (d)	7.66	cu.m.	REINFORCED CONCRETE BEAMS (RB & LRB)	76.29	150,515.29
902 (d)	1,222.699	kg.	REINFORCING STEEL FOR CONCRETE BEAMS (RB & LRB)	12,689.19	97,199.18
900 (e)	16.98	cu.m.	REINFORCED CONCRETE FLOORING, CORRIDOR & RAMP	74.69	91,320.32
902 (e)	740.222	kg.	REINFORCING STEEL FOR CONCRETE FLOORING, CORRIDOR & RAMP	7,648.70	129,874.90
900 (f)	1.65	cu.m.	REINFORCED CONCRETE WORKS FOR TWO - UNIT C.R.	77.04	57,025.48
902 (f)	219.40	kg.	REINFORCING STEEL FOR TWO - UNIT C.R.	18,767.43	30,966.26
PART E MASONRY WORKS					
1046	154.40	sq.m.	MASONRY WORKS	78.31	17,181.62
PART F FINISHING					
1027 (1)	254.70	sq.m.	CEMENT PLASTER FINISH	1,307.22	201,834.86
PART G TILEWORKS					
1018 (3)	33.36	sq.m.	CERAMIC TILES (COMFORT ROOMS)	263.24	67,046.11
PART H METAL STRUCTURES					
1047	5,195.313	kg.	STRUCTURAL STEEL (ROOF FRAMING, FASCIA & RAMP RAILING)	1,544.00	51,507.77
1003 (1)	194.21	sq.m.	4.5MM METAL FRAME FIBER CEMENT BOARD	121.84	633,012.60
1051 (5)	4.00	pc.	METAL RAILING (GRABRAIL) FOR PWD COMFORT ROOM	854.12	165,878.49
PART I ROOFING WORKS					
1014	209.00	ln.m.	PRE - PAINTED METAL SHEETS	6,665.85	26,663.40
PART J DOORS AND WINDOWS					
1009 (1)	23.66	sq.m.	GLASS JALOUSIE WINDOW INCLUDING JAMBS (W-1 & W-2)	882.20	184,379.93
1010	7.56	sq.m.	WOODEN DOORS W/ DOOR JAMB	2,753.37	65,144.77
1043	3.78	sq.m.	PVC DOORS AND FRAME FOR C.R.	5,272.36	39,859.05
PART K ELECTRICAL WORKS					
1100	219.00	ln.m.	CONDUIT, BOXES AND FITTINGS	2,688.51	10,162.58
1101	440.00	mts.	WIRES AND WIRING DEVICES	59.75	13,084.60
1102	1.00	set	PANEL BOARD	61.28	26,962.34
1103	28.00	set	LIGHTING FIXTURES AND WALL FAN	3,669.84	3,669.84
PART L PLUMBING WORKS					
1002	6.00	set	PLUMBING (SANTARY LINES, WATERLINES, & FIXTURES):	907.70	25,415.56
1002 (26)	11.30	cu.m.	SEPTIC TANK	7,278.36	43,670.16
PART M PAINTING WORKS					
1032 (1)a	621.46	sq.m.	MASONRY PAINTING (INCLUDING FIBER CEMENT BOARD)	4,668.97	52,759.32
1032 (1)b	78.80	sq.m.	WOODEN PAINTING, STEEL FASCIA, AND RAILING	146.25	90,888.87
PART N CARPENTRY					
1003	2.00	unit	BLACKBOARDS	184.79	14,561.11
				8,225.44	16,450.89

TOTAL ESTIMATED CONTRACT COST: P 2,809,057.62

Purpose/Remarks : **Furnishing of Labor, Materials and Equipment for the CONSTRUCTION OF 2-CLASSROOM SCHOOL BUILDING WITH PWD TOILETS AT CAIMBANG ELEMENTARY at CAIMBANG, SAN ISIDRO, BOHOL**

Mode of Procurement : **Bidding**
 No. of days delivered : **120 Calendar Days**
 Place of Delivery : **Project Site**
 To be awarded : **By lot**

PROVINCIAL BUDGET OFFICE
 PROVINCIAL ENGINEER
 BIDDING NO. 1439
 EXPENSE CODE 3311-107040
 SET P SM 2020-01
 AMOUNT 2,809,057.62
 DATE 5/14/20
 PETER S. M. R. TOTAL CPA
 BY AUTHORITY OF THE GOVERNOR

Requested By: **CAMILO L. GASATAN** Signature
 Cash Availability: **EUSTAQUIO S. SOCORIN** Signature
ATTY. KATHYRIN D. PIQUINTE Signature
 PROVINCIAL ADMINISTRATOR