


506(T)	24.42	Cu.m	MASONRY (HEADWALLS, APRONS & WINGWALLS)	4,500.00	109,890.00
B.5	2.0	Pc.	PROJECT BILLBOARD	5,500.00	11,000.00
B.7	4.0	Mos.	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	21,500.00	86,000.00
B.9	1.0	Cu.m	MOBILIZATION/ DEMOBILIZATION	118,000.00	118,000.00
			TOTAL AS CALCULATED	>>>>>	₱ 3,161,527.80
			TOTAL AS READ	>>>>>	₱ 3,161,527.00
One Million Two hundred Seven-Teen Thousand Eight Hundred Sixty-Four Pesos and Thirty-Six Centavos Only					
Contract Amount as Read shall prevail as it is More Advantageous to the Government.					

7. Any controversy arising from this contract shall be resolved under the duly established alternative mode of settling disputes as provided by law. In case of resort to court action the parties agree that the venue thereof shall be in the proper court in the city of Tagbilaran to the exclusion of any other venues.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 4th day of June, 2020 in Tagbilaran City, Bohol, Philippines.

PROVINCIAL GOV'T OF BOHOL
BY:



HON. ARTHUR C. YAP
Governor

DBP CONSTRUCTION CORPORATION
BY:


ENGR. MARGARITO C. BUDIONGAN
President

WITNESSES:


ENGR. CAMILO L. GASATAN
End User


ENGR. GENE C. FLORES
Engineer III, PEO