



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

APR 22 2021

4017-5

MR. BERNARDO J. PAHANG
President
BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION
G/F 0548 Zosima C. Revita Real Estate Lessor,
J.A. Clarin St., Dampas District, Tagbilaran City

Dear Mr. Pahang:

We are pleased to inform you that the Procurement of **CONSTRUCTION OF LANDMARK AT PUNTA CRUZ WATCH TOWER COMPOUND AT PUNTA CRUZ, MARIBOJOC, BOHOL** of the *Provincial Engineer's Office* under Project Reference No. **A-21-0003 (Public Bidding)** is hereby awarded to you as the Bidder with the *Single Calculated Responsive Bid* with a Contract Price equivalent to **One Million Nine Hundred Sixty Thousand Three Hundred Sixteen Pesos Only, (P 1,960,316.00)**.

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 98,015.80	✓
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 196,031.60	✓
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 588,094.80	✓

J-21-0004

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP
Governor
Province of Bohol
Date Approved: _____

BY THE AUTHORITY OF THE GOVERNOR

ATTY. KATHRIN FE D. PIOQUINTO
Provincial Administrator
Date Approved: APR 27 2021

OK

I acknowledge receipt of this Notice on APR 28 2021

MR. BERNARDO J. PAHANG
President