

	the Office of the Building Official				
A.2	APPLICATION AND PROCESSING OF BUILDING PERMITS	LOT	1.00	17,039.10	17,039.10
	Application and Processing of Building Permit with the Office of the Building Official				
	Application and Processing of Building Permit with the Office of the Building Official				-
PART B.	DORMITORY BUILDING				
803	STRUCTURE EXCAVATION	LOT	1.00	82,350.00	82,350.00
SPL-1	BATTERBOARD	BD.FT	174.00	48.00	8,352.00
804(a)	EMBANKMENT	CU.M	23.32	729.00	17,000.28
1000 (a)	SOIL POISONING	SQ.M	36.00	217.00	7,812.00
900(a)	REINFORCED CONCRETE COLUMN FOOTING (Fc'=20.70 Mpa)	CU.M	8.45	8,124.00	68,647.80
902(a)	REINFORCING STEEL FOR COLUMN FOOTING	KGS.	653.43	78.00	50,967.54
900(b)	REINFORCED CONCRETE COLUMNS	CU.M	12.14	7,940.00	96,391.60
902(b)	REINFORCING STEEL FOR COLUMNS	KGS.	3,862.96	80.00	309,036.80
900 (C)	REINFORCED CONCRETE TIE BEAM	CU. M.	5.01	8,137.00	40,766.37
902 (C)	REINFORCING STEEL FOR TIE BEAM	KGS.	1,003.75	80.00	80,300.00
900 (D)	REINFORCED CONCRETE FOR SECOND FLOOR BEAM	CU. M.	7.29	8,500.00	61,965.00
902 (D)	REINFORCING STEEL FOR SECOND FLOOR BEAM	KGS.	1,561.07	81.00	126,446.67
900 (E)	REINFORCED CONCRETE FOR ROOF BEAM	CU. M.	4.13	8,210.00	33,907.30
902 (E)	REINFORCING STEEL FOR ROOF BEAM	KGS.	1,143.72	80.00	91,497.60
900(F)	REINFORCED CONCRETE WALL FOOTING	CU. M.	1.36	7,653.00	10,408.08
902(F)	REINFORCING STEEL FOR WALL FOOTING	KGS.	75.50	81.00	6,115.50
900 (G)	REINFORCED CONCRETE FOR STAIR	CU. M.	5.22	8,400.00	43,848.00