

RENOVATION AND IMPROVEMENT OF HOUSE OF DIPTEROCARPS AT BOHOL BIO DIVERSITY COMPLEX, BILAR, BOHOL

CONTRACT AGREEMENT

No: **2022-020**

THIS AGREEMENT, made this JAN 21 day of 2022, 2022 between Provincial Economic Enterprise Management Office of Provincial Government of Bohol (hereinafter called the "Entity") and C. JANSEN CONSTRUCTION AND GENERAL MERCHANDISE of Poblacion, Danao, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **RENOVATION AND IMPROVEMENT OF HOUSE OF DIPTEROCARPS AT BOHOL BIO DIVERSITY COMPLEX, BILAR, BOHOL** (hereinafter called "the Works") and the Entity has accepted the quotation for **₱ 512,000.00 in Five Hundred Twelve Thousand Pesos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
I.	DEMOLITION WORKS(INCLUDE POST,PLASTIC ROOFING FASCIA BOARD)	LOT	103.44	122.00	12,619.68
II.	A.) EARTHWORKS	CU.M.	20.736	1,830.00	37,946.88
	B) CONCRETE WORKS(COLUMN/ FOOTING)	CU.M.	5.88	8,780.00	51,626.40
	C.) MASONRY WORKS	LOT	1.0	16,500.00	16,500.00
	D.) STEEL WORKS	LOT	1.0	73,500.00	73,500.00
	E.) PLASTERING WORKS	SQ.M	36.04	301.75	10,875.07
	F.) ROOFING WORKS	LOT	1.0	259,500.00	259,500.00