

**PURCHASE ORDER**  
**OFFICE OF THE PROVINCIAL AGRICULTURIST**  
 Agency / Requisitioning Office

Supplier	BRIGHTSTONE CONSTRUCTION /	D.O. No. P.O. NO. 2022-120
Address	Purok 2, San Jose, Talibon, Bohol	Date : 23 129 2022
E-mail Address	taxpro_bri@yahoo.com	Mode of
Telephone No.	9669441481	Procurement :
TIN	931 - 403 - 773 - 000	EMERGENCY CASES /

Gentlemen/Mesdames:  
 Please furnish this Office the following articles subject to the terms and conditions contained herein:


Place of Delivery :	Talibon, Bien Unido, Ubay, CPG, Getafe, Buenavista, Inabanga, Clarin, Candijay, Mabinl, Anda, Guindulman, Loon, Calape and Tubigon, Bohol	Delivery Term	Please read at the
Date of Delivery :	within 60 working days upon receipt of NTP /	Payment Term	back hereof.
Warranty Period:	1 year warranty /		PROGRESS BILLING

ITEM	UNIT	DESCRIPTION	QTY.	UNIT COST	AMOUNT
1	units	Furnishing of supplies & materials for the Procurement of Shallow Water Fish Coral (BONSOD) as part of the Barug Bohol Recovery Effort of PGBh-OPA brought by Odette One (1) unit Shallow Water Fish Coral includes the following:	50	25,275.00	1,263,750.00
	bundles	HH Net (Red Lining) 100 meters/bundle single	3	6,333.33	18,999.99
	bundles	P.E Net 400/12x 12k 100 meters/bundle	0.5	8,000.00	4,000.00
	kilos	Mononylon #50 LBS	5	455.00	2,275.00
		note: The items of these 50 units fishing gears should be packed & delivered per unit as indicated in this PR. x-x-x-x-x-x-x-x			
			<b>TOTAL</b>		<b>1,263,750.00</b>

(Total Amount in Words) **ONE MILLION TWO HUNDRED SIXTY THREE THOUSAND SEVEN HUNDRED FIFTY PESOS ONLY.**


In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Very truly yours,

Conforme:   
**BRIGHTSTONE CONSTRUCTION**  
 Signature over printed name of Supplier

**ATTY. ARTHUR C. YAP**  
 Governor  
 Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR

  
**ATTY. KATHRYN E. D. PIOQUINTO**  
 Provincial Administrator

MAR 23 2022

MAR 23 2022