

Standard Form Number: SF-GOOD-58
 Revised on: May 24, 2004
 Standard Form Title: Purchase Order

PROJECT REFERENCE NO. 20-4000
 RESIDING
 P.R No. 2022-0050

PURCHASE ORDER
GO-EDUCATION DEVELOPMENT CENTER
 Agency / Requisitioning Office

Supplier	SOMBRIO GENERAL MERCHANDISE	D.O. No. P.O. NO. 2022-214
Address	BICAO, CARMEN, BOHOL	Date : MAY 24 2022
E-mail Address		Mode of
Telephone No.		Procurement :
TIN	187-381-037-001	PUBLIC BIDDING

Gentlemen/Mesdames:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery	GO-EDUCATION DEVELOPMENT CENTER	Delivery Term	Please read at the back hereof.
Address	BOHOL PROVINCIAL CAPITOL BUILDNG, COGON DISTRICT, TAGBILARAN CITY		
Date of Delivery	within 7-days upon receipt of NTP	Payment Term	upon completion of delivery
Warranty Period	3 Months		

ITEM	UNIT	DESCRIPTION	QTY.	UNIT COST	AMOUNT
1	piece	Composition Notebook - 80 leaves	16,000	18.00	288,000.00
2	piece	Writing Notebook - 80 leaves	16,000	18.00	288,000.00
3	pad	Pad Paper, Grade I - 80 leaves	2,000	19.00	38,000.00
4	pad	Pad Paper, Grade II - 80 leaves	1,250	19.00	23,750.00
5	pad	Pad Paper, Grade III - 80 leaves	1,250	19.00	23,750.00
6	pad	Pad Paper, Grade IV - 80 leaves	1,250	19.00	23,750.00
7	pad	Intermediate Paper - 80 leaves	1,495	22.00	32,890.00
8	piece	Ballpen	3,300	6.00	19,800.00
9	piece	Pencil	6,000	8.00	48,000.00
10	box	Crayon, 8 colors	3,000	19.00	57,000.00
11	box	Crayon, 16 colors	1,500	37.20	55,800.00
X-X-X-X-X-X-X-X			TOTAL LOT PRICE..		898,740.00

(Total Amount in Words)

EIGHT HUNDRED NINETY EIGHT THOUSAND SEVEN HUNDRED FORTY PESOS ONLY

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conforme:

SOMBRIO GENERAL MERCHANDISE
 Signature over printed name of Supplier

Date

MAY 31 2022

Very truly yours,

ATTY. ARTHUR C. YAP
 Governor
 Province of Bohol

BY THE AUTHORITY OF THE GOVERNOR

ATTY. KATHYUNIFE D. PIOQUINTO
 Provincial Administrator
 Date Approved: **MAY 25 2022**