

CONTRACT AGREEMENT
 No: **2022-109**

THIS AGREEMENT, made this 11th day of 20 2022 2022 between **OFFICE OF THE PROVINCIAL AGRICULTURIST** of Provincial Government of Bohol (hereinafter called the "Entity") and **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE** of San Isidro, Inabanga, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **FURNISHING OF LABOR, MATERIALS & EQUIPMENT FOR THE CONSTRUCTION OF RICE MILL SHED HOUSE PHASE 1 AT CALUNASAN LOBOC, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **₱ 665,493.99** in to **Six Hundred Sixty Five Thousand Four Hundred Ninety Three Pesos and Ninety Nine Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
1003	BATTERBOARD	250.00	BD.FT.	43.04	10,760.00
803	STRUCTURE EXCAVATION	9.87	CUM.	1,170.21	11,549.97
804	EMBANKMENT (SELECTED BORROW)	14.00	CUM.	871.20	12,196.80
900	REINFORCED CONCRETE WORKS	10.08	CUM.	6,996.46	70,524.82
	REINFORCED CONCRETE COLUMN FOOTINGS	2.10	CUM.		
	REINFORCED CONCRETE COLUMN & STIFFENER COLUMN	4.03	CUM.		
	REINFORCED CONCRETE TIE BEAMS/GRADE BEAM	2.09	CUM.		