

2022-0093

F - PR - 2022 - 1870  
11/21/22

9 11/21

PROVINCIAL ENGINEER'S OFFICE  
NF 2022-0085  
1,290,864.69

APPENDIX "F"

### PURCHASE REQUEST

Province of Bohol

Department: Provincial Engineer's Office	PR No. _____	Date: _____
Section:	SAI No. _____	Date: _____
	ALOBS No. _____	Date: _____

Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
A.1.1(3)	1.00	L.S.	Construction of Field Office for the Engineers	P 22,251.84	P 22,251.84
B.5	1.00	each	Project Billboard/Signboard (8'x8')	P 8,211.21	P 8,211.21
103(1)b	50.00	cu.m.	Structure Excavation, Soft Rock (footing of slope protection and other related structure)	P 670.68	P 33,534.00
104(1)a1	270.00	cu.m.	Embankment	P 782.96	P 211,399.20
200(1)	40.00	cu.m.	Aggregate Subbase Coarse	P 1,318.11	P 52,724.40
404	1,284.00	kgs.	Reinforcing Steel, Grade 40	P 74.66	P 95,863.44
405	40.00	cu.m.	Structural Concrete, Class A	P 9,629.59	P 385,183.60
506(1)a	100.00	cu.m.	Stone Masonry (Riprap and Parapet)	P 4,816.97	P 481,697.00

**TOTAL P 1,290,864.69**

Purpose: Emergency Construction of Slope Protection at Pilar-Inaghuban Road, Pilar, Bohol

Mode of Procurement : Bidding

No. of days delivered : 99 Calendar Days

Place of Delivery : On Jobsite

To be awarded : By Lot

BY AUTHORITY OF THE GOVERNOR

*[Signature]*

**ERICO C. CABERTE**

PROVINCIAL ADMINISTRATOR

Requested by:	Cash Availability:	Approved by:
<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>
<b>SAMILO L. GASATAN</b> Provincial Engineer	<b>EUSTACIO A. SOCORIN</b> Provincial Treasurer	<b>ERICO ARISTOTLE C. AUMENTADO</b> Governor

PROVINCIAL BUDGET OFFICE  
PROVINCE OF BOHOL  
RECEIVED  
13354  
99010/9000-01-08-221/10703010 P 1,290,864.69  
SB 05-2022-20/DF  
11/18/2022  
11/10/22  
12/31/2022