

11/15/2022
 888
 DATE: 12/15/22

F- PR - 2022 - 1868
 11/21/22

PROVINCIAL ENGINEER'S OFFICE
 11/15/2022 0092
 12,015,022.10

APPENDIX "F"

PURCHASE REQUEST
 Province of Bohol

Department: Provincial Engineer's Office	PR No. _____	Date: _____
Section: _____	SAI No. _____	Date: _____
	ALOBS No. _____	Date: _____

Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
A.1.1(3)	1.00	L.S.	Construction of Field Office for the Engineers	P 22,251.84	P 22,251.84
B.5	1.00	each	Project Billboard/Signboard (8'x8')	P 21,020.70	P 21,020.70
103(1)b	400.00	cu.m.	Structure Excavation, Soft Rock (footing of slope protection and other related structure)	P 643.85	P 257,540.00
104(1)a1	400.00	cu.m.	Embankment	P 751.64	P 300,656.00
200(1)	100.00	cu.m.	Aggregate Subbase Coarse	P 1,265.38	P 126,538.00
404	8,988.00	kgs.	Reinforcing Steel, Grade 40	P 71.67	P 644,169.96
405	280.00	cu.m.	Structural Concrete, Class A	P 9,244.41	P 2,588,434.80
506(1)a	1,480.00	cu.m.	Stone Masonry (Riprap and Parapet)	P 4,624.28	P 6,843,934.40
509(b)	280.00	l.m.	Steel Sheet Piles (Slope Protection)	P 4,323.13	P 1,210,476.40

TOTAL P 12,015,022.10




Purpose: Emergency Construction of Slope Protection at Jct.(TER) Dimiao-Oac-Bilar Road (Pangihawan Section 1&2), Pangihawan, Dimiao, Bohol

Mode of Procurement : Bidding

No. of days delivered : 173 Calendar Days

Place of Delivery : On Jobsite

To be awarded : By Lot

Requested by:	Cash Availability:	Approved by:
 CAMILLO L. GASATAN Provincial Engineer	 EUSTAQUIO A. SOCORIN Provincial Treasurer	 ERICO ARISTOTLE C. AUMENTADO Governor

PROVINCIAL BUDGET OFFICE
 3357
 11/18/22
 12/31/2022
 99010/9000-01-08-220/10703010 P 12,015,022.10
 SB 05 - 2022 - 20 / - DF 86
 11/18/2022