

**ESTABLISHMENT OF BANGUS FINGERLINGS PRODUCTION
AND HOLDING AREA AT BISU, CALAPE, BOHOL**

CONTRACT AGREEMENT

No: **2022-695**

DEC 13 2022

THIS AGREEMENT, made this _____ day of _____, 2022 between of Provincial Government of Bohol (OFFICE OF THE PROVINCIAL AGRICULTURIST) (hereinafter called the "Entity") and **THREE K CONSTRUCTION AND ENTERPRISES INC.** ABAD SANTOS ST., Brgy. Makuguihon (Pob.), Molave, Zamboanga del Sur (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **ESTABLISHMENT OF BANGUS FINGERLINGS PRODUCTION AND HOLDING AREA AT BISU, CALAPE, BOHOL** hereinafter called "the Works") and the Entity has accepted the quotation for **P 3,507,279.18 in Three Million Five Hundred Seven Thousand Two Hundred Seventy Nine Pesos and Eighteen Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **120 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
PART A.	FACILITIES FOR THE ENGINEER				
A.1.1 (8)	PROVISION OF FIELD OFFICE FOR THE ENGINEER(RENTAL BASIS) RENTAL OF ENGINEER'S FIELD OFFICE INCLUDING WATER AND ELECTRICITY	MOS	4.0	9,817.50	39,270.00