106 (3) 11/11

APPENDIX "F"

PURCHASE REQUEST
Province of Bohol

Department: Office of the Provincial Agriculturist
Division: Crops Productivity Division

PR No. _____ Date November 9, 2022
SAI No. _____ Date: _____
OB R No. _____ Date: _____

Item No.	Quantity	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Total Cost
1047	1,477.49	kg.	Steel Works	₱ 171.58	₱ 253,507.73
1046	29.04	sq. m.	Masonry Works (4" CHB for Exterior)	1,265.54	36,751.28
1027 (1)	134.69	sq. m.	Cement plaster finish	250.13	33,690.00
1014(1)b2	70	sq. m.	Roofing works	757.78	53,044.60
1003 (1)	76.50	sq. m.	Fiber cement board ceiling in light metal frame	1,153.62	88,251.93
1010	2	set	Doors and Windows	7,694.31	15,388.62
1100	1	lot	Electrical	35,072.61	35,072.61
			x-x-x-x-x		
			SUB TOTAL B		**₱ 515,706.77**
			SUB TOTAL A		**683,297.57**
			GRAND TOTAL		**₱ 1,199,004.34**

Purpose: To be used as soil mixing and bagging area for fruit seedling production and serve as tool room for farm tools and equipment

Time Delivery: 45 working days upon receipt of NTP/PO
Place of Delivery: Macaas Nursery, Tubigon, Bohol
Mode: Public Bidding
Mode of Payment: Awarded by lot

BY AUTHORITY OF THE GOVERNOR
ASTERIA C. CABERTE
PROVINCIAL ADMINISTRATOR

	Requested by:	Cash Availability:	Approved by:
Signature			
Printed Name	**LARRY M. PAMUGAS,Ph.D.**	**EUSTAQUIO A. SOCORIN**	**ERICO ARISTOTLE C. AUMENTADO**
Designation	Acting Provincial Agriculturist 11/09/2022	Provincial Treasurer	Governor

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL
CONTROL NO. 2030 REC'D BY: DATE 11/10/22
REMARK NO. 3308 VALID UNTIL 12/31/2022
EXPENSE CODE 9902 / 2000-01-08-108/10704950 ₱ 1,199,004.34
FUND SOURCE 2021-030 R 20% OF MOOE 11/10/2022
PETER JOSS M. RAMOTALCPA
BAC